

1. The answer to question no. 11.0 of the online RFP – Qualified Solar Provider – Questions #5 states “The planned completion date for the solar installation and roofs should be 6/1/2021. The schedule for the new roofs has not been established yet.”

The RFP Technical information item no. 3 on page 16 indicates “Assume a project commencement date of June 1, 2021.

Please confirm the RFP is correct with the June 1, 2021 commencement date for the solar installation work to start.

June 1, 2021 is the target date for finishing the project and the power flowing.